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FOR EROSION AND SEDIMENT CONTROL PRACTICES

SYMBOLKEYTITLE

STANDARD SYMBOLS

SCE

INLET PROTECTION IP

EROSION AND SEDIMENT
CONTROL NOTES
SOME IMPACT TO ADJACENT PROPERTIES IS
ANTICIPATED FROM THE PROPOSED CONSTRUCTION.
IMPACTS TO THE NORTHERN ADJACENT PROPERTY WILL
BE LIMITED TO THE CONSTRUCTION OF THE NORTH
BUILDING. SHEETING AND SHORING WILL BE INSTALLED
AT THE REQUIRED LOCATIONS AS NEEDED.

ALL UTILITY  WORK SHALL BE COMPLETED
IN PHASES AND PLATED AS NEEDED TO COVER
TRENCHING.  ALL TRENCHING WORK SHALL BE
STABILIZED AT THE END OF EACH WORKING DAY.
CONTRACTOR SHALL WORK CLOSELY WITH THE
INSPECTOR TO ENSURE AREAS ARE STABILIZED
TO DOEE STANDARD.
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